

# EAM Software & Implementation Strategy

---

## Pre-Proposal Conference

February 21, 2019



# Agenda

---

- Introductions
- Agency Structure and Background
- Procurement and Proposal Logistics
- Project Summary

# Team Introductions

---

## Project Team

ID1  
DW1

- **Gary Thomason**
  - Issuing Officer
- **Derrick Whitfield**
  - Project Manager
- **Frank Neeley**
  - IT Systems Administrator
- **Jorge Pubiliones**
  - Asset Management Administrator

## Participating Agencies

- **ARC**
- **Cobb**
- **SRTA**

### Slide 3

---

**LP1**

This is the SRTA Project Team. What about the other Participating Entities. We should introduce their representatives who will be attending on their behalf as well.

Leanna Pierre, 2/13/2019

**DW1**

They have Participating Agencies just not a specific person. On that day who ever arrives for the respective agency we can introduce them at that time. The only specific people I know of is Lori Sands: ARC (no confirmation from her yet) Andrea from Cobb.

Derrick Whitfield, 2/13/2019

# Agency Structure

---

**ATL:** Contracting entity for EAM solution for “Participating Entities” and “Ordering Entities”. One contract will be negotiated for all parties to buy against.

**Participating Entities:** SRTA, ARC, Cobb County - Scope articulates specific needs of each participating entity and contract must meet requirements of all.

**Ordering Entities:** County and local entities within the 13-county jurisdiction of the ATL - Have the option to purchase any of the contract offerings.

# Procurement & Proposal Details

---

- Proposal Submission Deadline: April 8, 2019, 2PM EST
- Questions:
  - Submission Deadline: March 8, 2PM EST
  - Response Deadline: March 25, 2019
- Notice of Intent to Award: June 3, 2019\*
- Notice of Contract Award: June 28, 2019\*

\*Subject to change without a formal addendum to the RFP.

# Project Summary

---

## **Procure and implement a modern, agency-wide enterprise asset management system (EAM)**

- Select a viable software vendor.
- Select a viable implementation partner.
- Execute a successful implementation and solution adoption.
- Improve asset visibility for each agency and across the region.
- Provide asset data for planning, regulatory compliance and maintenance organizations.



**Q & A**